INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 521 -1
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 3,520,148.45 ROUTE : 42
CALL ORDER : 521 CONTRACT ID : B -25861-B COUNTIES : OWEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 11/20/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1618530 AMERICAN CONTRACTING & SERVICES $ 3,325,348.85 100.0000%
2 35-1385672 FORCE CONSTRUCTION CO. INC. $ 3,469,843.21 104.3452%
IC 1 ) 35-1618530 IC 2 ) 35-1385672 1C )
|AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A

SECTION 0001 BRIDGE DECK OVERLAY

0001 105-06845 LUMP 15000.00000 15000.00 11088.00000 11088.00
CONSTRUCTION ENGINEERING

0002 105-06899 1.000 EACH 300.00000 300.00 1120.00000 1120.00
RADIO

0003 105-07039 18.000 MOS 1800.00000 32400.00 1358.00000 24444 .00
FIELD OFFICE, B

0004 105-08520 1.000 EACH 300.00000 300.00 280.00000 280.00
CELLULAR TELEPHONE/RADIO

0005 105-08521 18.000 MOS 75.00000 1350.00 84.00000 1512.00
CELLULAR TELEPHONE/RADIO SERVICE

0006 105-08523 18.000 MOS 75.00000 1350.00 84.00000 1512.00

| | I

| | |

| | |

| | I

| | I

| | |

| | |

| I I

| | I

| | |

| | |

| I I
RADIO SERVICE I | I
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
| I I

| I I

| | |

| | |

| | I

| | I

| | |

| | |

| | I

| | I

| | |

| | |

MINUTES

0008 109-08443 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0009 109-08444 1.000 DOL 1.00000 1.00 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 110-01001 LUMP 167000.00000 167000.00 174000.00000 174000.00
MOBILIZATION AND DEMOBILIZATION

0011 201-52370 LUMP 18000.00000 18000.00 13767.00000 13767.00
CLEARING RIGHT OF WAY

0012 202-02240 100.000 SYS 35.00000 3500.00 50.00000 5000.00

PAVEMENT REMOVAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 521 -2
TABULATION OF BIDS

GEOTEXTILES

ENGINEER"S ESTIMATE: $ 3,520,148.45 ROUTE : 42
CALL ORDER : 521 CONTRACT ID : B -25861-B COUNTIES : OWEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1618530 IC 2 ) 35-1385672 1C )
|AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 202-02241 571.000 LFT | 4.00000 2284.00] 3.92000 2238.32]
GUARDRAIL, REMOVE | | |
0014 202-02276 2.000 EACH | 900.00000 1800.00] 288.00000 576.00]
GUTTER TURNOUT, REINFORCED CONCRETE, I I |
REMOVE I I |
0015 202-51328 LUMP | 680000.00000 680000.00|] 518787.00000 518787.00]
PRESENT STRUCTURE, REMOVE PORTIONS | I |
0016 202-51822 1825.000 SYS | 5.00000 9125.00] 8.64000 15768.00]
BRIDGE DECK OVERLAY, REMOVE I I |
0017 203-02000 40.000 CYS | 40.00000 1600.00] 88.00000 3520.00]
EXCAVATION, COMMON I I |
0018 203-02070 113.000 CYS | 40.00000 4520.00] 39.00000 4407.00]
BORROW I I |
0019 203-90014 4.200 STA | 1000.00000 4200.00] 5895.00000 24759.00]
LINEAR GRADING I I |
0020 302-07455 32.000 CYS | 75.00000 2400.00] 404..00000 12928.00]
DENSE GRADED SUBBASE I I |
0021 306-08043 807.000 SYS | 5.00000 4035.00]| 11.10000 8957.70]
MILLING, TRANSITION | | |
0022 406-05521 1883.000 SYS | 0.70000 1318.10] 0.28000 527.24]
ASPHALT FOR TACK COAT | | |
0023 601-01522 4.000 EACH | 2000.00000 8000.00]| 2144.80000 8579.20]|
GUARDRAIL TRANSITION TYPE TGB | | |
0024 601-01846 1.000 EACH | 2600.00000 2600.00] 2800.00000 2800.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 | | |
0025 601-94689 1.000 EACH | 2900.00000 2900.00] 3136.00000 3136.00]
GUARDRAIL END TREATMENT, OS I I |
0026 601-99105 300.000 LFT | 19.00000 5700.00] 20.16000 6048.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0027 601-99132 2.000 EACH | 225.00000 450.00] 22400000 448_00]
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | | |
SPACING I I |
0028 609-06259 184.000 SYS | 85.00000 15640.00] 93.26000 17159.84]|
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0029 610-07487 574.000 TON | 100.00000 57400.00] 85.12000 48858.88]|
HMA FOR APPROACHES, TYPE B I I |
0030 616-02320 574.000 SYS | 2.50000 1435_00] 3.06000 1756.44|
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 521 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,520,148.45 ROUTE : 42
CALL ORDER : 521 CONTRACT ID : B -25861-B COUNTIES : OWEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1618530 IC 2 ) 35-1385672 1C )
|AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0031 616-06405 459.000 TON | 22.00000 10098.00] 27.00000 12393.00]
RIPRAP, REVETMENT | | |
0032 621-01004 2.000 EACH | 500.00000 1000.00] 560.00000 1120.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0033 621-06559 513.000 SYS | 1.35000 692.55| 2.52000 1292.76]
MULCHED SEEDING, R | I |
0034 621-06574 80.000 SYS | 2400000 1920.00] 3.14000 251.20]
SODDING I I |
0035 702-51005 45.000 CYS | 1750.00000 78750.00] 1798.00000 80910.00]
CONCRETE, A, SUBSTRUCTURE I I |
0036 702-51110 1152.000 LBS | 4.00000 4608.00]| 8.14000 9377.28]
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0037 702-51863 240.000 EACH | 10.00000 2400.00] 18.74000 4497.60|
FIELD DRILLED HOLE IN CONCRETE I I |
0038 702-61005 LUMP | 1500.00000 1500.00] 4348.00000 4348.00]
EXTENSION OF CAST IRON DRAIN I I |
0039 703-08247 1271.000 EACH | 75.00000 95325.00] 31.59000 40150.89]|
EMBEDDED GALVANIC ANODE I | |
0040 703-51030 904.000 LBS | 0.85000 768.40] 2.37000 2142.48]
REINFORCING STEEL | | |
0041 703-51032 135746.000 LBS | 0.90000 122171.40] 1.18000 160180.28|
REINFORCING STEEL, EPOXY COATED | | |
0042 703-97936 947.000 EACH | 18.00000 17046.00] 16.55000 15672.85]
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0043 704-04850 172.780 SYS | 1400.00000 241892.00]| 786.58000 135905.29]|
CONCRETE , CONSOLIDATING | | |
0044 704-51002 488.200 CYS | 1100.00000 537020.00] 1267.33000 618710.51]
CONCRETE, C, SUPERSTRUCTURE I I |
0045 706-06349 1165.960 LFT | 125.00000 14574500 162.40000 189351.90]|
RAILING, TX , MODIFIED | I |
0046 706-06372 4.000 EACH | 2800.00000 11200.00] 3360.00000 13440.00]
CONCRETE BRIDGE RAILING TRANSITION, TTX | I |
0047 708-51813 555.000 SFT | 140.00000 77700.00] 15456000 85780.80]
PNEUMATICALLY PLACED MORTAR I I |
0048 709-04647 LUMP | 240000.00000 240000.00] 293440.00000 293440.00]
FIBER WRAP CONCRETE CASING SYSTEM I I |
0049 709-51821 LUMP |  50000.00000 50000.00] 64568.00000 64568.00]
I I |

SURFACE SEAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 521 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 3,520,148.45 ROUTE : 42
CALL ORDER : 521 CONTRACT ID : B -25861-B COUNTIES : OWEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1618530 IC 2 ) 35-1385672 | )
|AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0050 713-51820 LUMP | 175000.00000 175000.00] 271391.00000 271391.00]
TEMPORARY SUPPORT | | |
0051 722-51401 97.000 SFT | 50.00000 4850.00]| 77.43000 7510.71]
BRIDGE DECK PATCHING, FULL DEPTH I I |
0052 722-51852 360.000 SFT | 10.00000 3600.00] 40.00000 14400.00]
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0053 722-60824 1460.000 SYS | 5.00000 7300.00] 7.72000 11271.20]
SURFACE MILLING I | |
0054 724-51925 408.000 LFT | 125.00000 51000.00] 117.75000 48042.00]
STRUCTURAL EXPANSION JOINT, SS I I |
0055 728-03133 612.000 SFT | 20.00000 12240.00] 50.56000 30942.72|
CONCRETE FACING , 5 IN. I | |
0056 728-98377 LUMP | 230000.00000 230000.00] 248192.00000 248192.00]
MASONRY COATING I I |
0057 801-03290 4.000 EACH | 225.00000 900.00] 168.00000 672.00]
CONSTRUCTION SIGN, C I | |
0058 801-06203 2086.000 LFT | 0.50000 1043.00] 0.62000 1293.32]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0059 801-06207 4488.000 LFT | 1.25000 5610.00] 1.10000 4936.80]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0060 801-06640 20.000 EACH | 225.00000 4500.00]| 141.00000 2820.00]
CONSTRUCTION SIGN, A | | |
0061 801-06645 2.000 EACH | 150.00000 300.00] 8400000 168.00]
CONSTRUCTION SIGN, B I I |
0062 801-06775 LUMP |  20000.00000 20000.00]  54124.00000 54124 .00
MAINTAINING TRAFFIC | | |
0063 801-07024 1.000 EACH | 5000.00000 5000.00] 9968.00000 9968.00]|
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I |
0064 801-08401 600.000 LFT | 40.00000 24000.00] 40.00000 24000.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2 | I |
0065 801-08508 900.000 LFT | 45_00000 40500.00] 45_00000 40500.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I I |
0066 801-53072 LUMP |  30000.00000 30000.00]  25144.00000 25144 _00]
TEMPORARY TRAFFIC SIGNAL I | |
0067 805-06595 3498.000 LFT | 5.00000 17490.00] 5.00000 17490.00]
CONDUIT, PVC, 2 IN. I I |
0068 805-06595 264.000 LFT | 7.00000 1848_00] 7.28000 1921.92]
CONDUIT, PVC, 2 IN. , HDPE I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 521 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 3,520,148.45 ROUTE : 42
CALL ORDER : 521 CONTRACT ID : B -25861-B COUNTIES : OWEN
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1618530 IC 2 ) 35-1385672 1C )
|AMERICAN CONTRACTING & SERVI |FORCE CONSTRUCTION CO. INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0069 808-06713 3220.000 LFT | 0.35000 1127.00] 0.28000 901.60]
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0070 808-06714 3460.000 LFT | 0.35000 1211.00] 0.28000 968.80]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0071 808-06716 3552.000 LFT | 0.45000 1598.40] 0.84000 2983.68]
LINE, REMOVE | | |
0072 808-75996 15.000 EACH | 20.00000 300.00] 28.00000 420.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | I
REMOVE I I |
0073 808-75998 27.000 EACH | 55.00000 1485.00] 8400000 2268.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS | $ 3,325,348.85] $ 3,469,843.21] $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 3,325,348.85] $ 3,469,843.21] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 541 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,088,974.93 ROUTE : US 24
CALL ORDER : 541 CONTRACT ID : B -28434-A COUNTIES : NEWTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 05/19/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1386990 ISOM, JACK CONSTRUCTION CO $ 949,203.80 100.0000%
2 35-1523985 WIRTZ & YATES, INC. $ 990,025.04 104.3006%
3 35-1035114 SUPERIOR CONSTRUCTION CO $ 1,389,828.67 146.4205%
IC 1 ) 35-1386990 IC 2 ) 35-1523985 IC 3 ) 35-1035114
[1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  15000.00000 15000.00]  15000.00000 15000.00]  45000.00000 45000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 12.000 MOS | 2200.00000 26400.00] 2500.00000 30000.00] 1500.00000 18000.00
FIELD OFFICE, B I I |
0003 105-08520 2.000 EACH | 200.00000 400.00] 300.00000 600.00] 150.00000 300.00
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 24.000 MOS | 175.00000 4200.00] 500.00000 12000.00] 75.00000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP |  30000.00000 30000.00]  45000.00000 45000.00]  70000.00000 70000.00
MOBILIZATION AND DEMOBILIZATION I | |
0009 201-52370 LUMP |  12000.00000 12000.00] 7500.00000 7500.00]  20000.00000 20000.00
CLEARING RIGHT OF WAY I I |
0010 202-02241 813.000 LFT | 5.00000 4065.00]| 2.50000 2032.50] 2.05000 1666.65
GUARDRAIL, REMOVE I | |
0011 202-51330 LUMP |  35000.00000 35000.00]  30000.00000 30000.00]  99000.00000 99000.00
PRESENT STRUCTURE, REMOVE I I |
0012 202-52710 37.000 SYS | 8.00000 296.00] 20.00000 740.00] 2400000 888.00
| | |

SIDEWALK, CONCRETE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

08/11/06
541 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,088,974.93 ROUTE : US 24
CALL ORDER : 541 CONTRACT ID : B -28434-A COUNTIES : NEWTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1386990 IC 2 ) 35-1523985 IC 3 ) 35-1035114
[ 1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC. |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 202-74035 6.000 EACH | 175.00000 1050.00] 100.00000 600.00] 75.00000 450.00
SIGN, REMOVE | | |
0014 203-02000 2560.000 CYS | 10.00000 25600.00] 8.00000 20480.00] 2400000 61440.00
EXCAVATION, COMMON I | |
0015 203-02010 31.000 CYS | 75.00000 2325.00] 100.00000 3100.00] 265.00000 8215.00
EXCAVATION, ROCK | | |
0016 203-51223 75.000 CYS | 15.00000 1125.00] 12.00000 900.00] 40.00000 3000.00
EXCAVATION, WATERWAY I | |
0017 205-03371 20.000 CYS | 15.00000 300.00] 12.00000 240.00] 40.00000 800.00
SEDIMENT, REMOVE I I |
0018 205-06932 56.000 LFT | 15.00000 840.00] 18.00000 1008.00] 16.65000 932.40
TEMPORARY CHECK DAM, STRAW BALES I | |
0019 205-06933 4.000 EACH | 350.00000 1400.00] 120.00000 480.00] 100.00000 400.00
TEMPORARY DITCH INLET PROTECTION I I |
0020 205-06937 2179.000 LFT | 3.00000 6537.00] 1.43000 3115.97] 1.28000 2789.12
TEMPORARY SILT FENCE I | |
0021 206-51220 220.000 CYS | 25.00000 5500.00] 50.00000 11000.00] 30.00000 6600.00
EXCAVATION, WET I I |
0022 207-08267 2533.000 SYS | 6.25000 15831.25] 7.00000 17731.00] 12.00000 30396.00
SUBGRADE TREATMENT, TYPE I11A I | |
0023 207-08268 3057.000 SYS | 6.00000 18342.00] 8.00000 2445600 17.00000 51969.00
SUBGRADE TREATMENT, TYPE IV | | |
0024 210-08373 71.000 SYS | 6.00000 426.00] 20.00000 1420.00] 15.00000 1065.00
SIDEWALK , LIMESTONE, REMOVE I I |
0025 211-07454 2062.000 CYS | 10.00000 20620.00] 20.00000 41240.00] 28.00000 57736.00
STRUCTURE BACKFILL | | |
0026 301-07448 2635.000 TON | 16.00000 42160.00] 16.00000 42160.00] 30.00000 79050.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0027 306-08036 1090.000 SYS | 5.00000 5450.00] 5.00000 5450.00] 3.50000 3815.00
MILLING, ASPHALT, 2 IN. | | |
0028 306-08043 245.000 SYS | 5.00000 1225_00] 5.00000 1225_00] 4.00000 980.00
MILLING, TRANSITION I | |
0029 402-07432 188.000 TON | 132.00000 24816.00] 120.00000 22560.00] 108.00000 20304.00
HMA SURFACE, TYPE A I I |
0030 402-07433 253.000 TON | 109.00000 27577.00] 104.00000 26312.00] 9400000 23782.00
HMA SURFACE, TYPE B I | |
0031 402-07438 266.000 TON | 107 .00000 28462.00] 100.00000 26600.00] 90.00000 23940.00
HMA INTERMEDIATE, TYPE B I I |
0032 402-07440 565.000 TON | 83.00000 46895_00] 90.00000 50850.00] 72.00000 40680.00
| | |

HMA BASE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

08/11/06
541 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,088,974.93 ROUTE : US 24
CALL ORDER : 541 CONTRACT ID : B -28434-A COUNTIES : NEWTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1386990 IC 2 ) 35-1523985 IC 3 ) 35-1035114
[ 1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC. |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 402-07441 169.000 TON | 88.00000 14872.00] 90.00000 15210.00] 77.00000 13013.00
HMA BASE, TYPE B | | |
0034 406-05520 2.600 TON | 585.00000 1521.00] 600.00000 1560.00] 500.00000 1300.00
ASPHALT FOR TACK COAT I | |
0035 601-01839 2.000 EACH | 112.00000 224.00] 2100.00000 4200.00] 182500000 3650.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 6 | I |
0036 601-06854 2.000 EACH | 3000.00000 6000.00] 2950.00000 5900.00] 2675.00000 5350.00
GUARDRAIL, W-BEAM, NESTED I I |
0037 601-07661 4.000 EACH | 2300.00000 9200.00] 2144.00000 8576.00]| 1915.00000 7660.00
GUARDRAIL END TREATMENT, OS, TEMPORARY | I |
BRIDGE APPROACH | | |
0038 601-08433 1.000 EACH | 100000000 1000.00] 800.00000 800.00] 700.00000 700.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 1 I I |
0039 601-08434 1.000 EACH | 1000.00000 1000.00] 800.00000 800.00] 700.00000 700.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0040 601-94689 2.000 EACH | 2750.00000 5500.00] 2600.00000 5200.00] 2325.00000 4650.00
GUARDRAIL END TREATMENT, 0S I | |
0041 601-99105 481.250 LFT | 19.00000 9143.75] 17.30000 8325.63| 15.45000 7435.31
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0042 604-91531 158.000 SYS | 34.00000 5372.00] 40.00000 6320.00] 4500000 7110.00
SIDEWALK, CONCRETE, 4 IN. I I |
0043 605-06120 123.000 LFT | 34.00000 4182.00] 10.00000 1230.00] 30.00000 3690.00
CURB, CONCRETE | | |
0044 610-07486 1078.000 TON | 106.00000 114268.00]| 112.00000 120736.00] 90.00000 97020.00
HMA FOR APPROACHES, TYPE A I I |
0045 610-07712 45.000 SYS | 50.00000 2250.00] 4400000 1980.00] 65.00000 2925.00
PCCP FOR APPROACHES, 6 IN. | | |
0046 611-06497 2.000 EACH | 211.00000 422.00] 250.00000 500.00] 180.00000 360.00
MAILBOX ASSEMBLY, SINGLE I | |
0047 611-06498 1.000 EACH | 300.00000 300.00] 325.00000 325.00] 245.00000 245.00
MAILBOX ASSEMBLY, DOUBLE I I |
0048 615-06490 16.000 EACH | 15500000 2480.00] 160.00000 2560.00] 120.00000 1920.00
RIGHT OF WAY MARKER I | |
0049 615-06505 3.000 EACH | 900.00000 2700.00] 750.00000 2250.00] 550.00000 1650.00
MONUMENT, B I I |
0050 615-06527 1.000 EACH | 900.00000 900.00] 700.00000 700.00] 500.00000 500.00
| | |

MONUMENT, SECTION CORNER



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

08/11/06
541 -4
TABULATION OF BIDS

IN.

ENGINEER"S ESTIMATE: $ 1,088,974.93 ROUTE : US 24
CALL ORDER : 541 CONTRACT ID : B -28434-A COUNTIES : NEWTON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1386990 IC 2 ) 35-1523985 IC 3 ) 35-1035114
[ 1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC. |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0051 615-07832 1.000 EACH | 1250.00000 1250.00] 630.00000 630.00] 530.00000 530.00
BENCH MARK POST | | |
0052 616-02320 1160.000 SYS | 3.50000 4060.00]| 4.00000 4640.00] 3.25000 3770.00
GEOTEXTILES I I |
0053 616-06405 1038.000 TON | 20.00000 20760.00] 18.00000 18684.00] 35.00000 36330.00
RIPRAP, REVETMENT | | |
0054 621-01004 2.000 EACH | 800.00000 1600.00] 550.00000 1100.00] 425_00000 850.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0055 621-06545 0.600 TON | 565.00000 339.00] 1050.00000 630.00] 940.00000 564.00
FERTILIZER I I |
0056 621-06557 44.000 LBS | 12.00000 528.00] 17.00000 748.00] 13.65000 600.60
SEED MIXTURE, T I I |
0057 621-06559 5882.000 SYS | 1.85000 10881.70] 0.67000 3940.94| 0.56000 3293.92
MULCHED SEEDING, R I I |
0058 621-06565 1.100 TON | 550.00000 605.00] 1000.00000 1100.00] 850.00000 935.00
MULCHING MATERIAL I I |
0059 621-06567 3.300 KkGAL | 1.00000 3.30] 30.00000 99.00] 25.00000 82.50
WATER I | |
0060 621-06570 653.000 CYS | 12.00000 7836.00] 15.00000 9795.00] 22.00000 14366.00
TOP SOIL | | |
0061 621-06574 820.000 SYS | 8.00000 6560.00] 8.00000 6560.00]| 6.15000 5043.00
SODDING | | |
0062 713-51335 LUMP |  75000.00000 75000.00]  90000.00000 90000.00] 144000.00000 144000.00
TEMPORARY BRIDGE AND APPROACHES I I |
0063 713-99365 200.000 LFT | 11.00000 2200.00] 10.00000 2000.00] 7.00000 1400.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, | | |
TEMPORARY BRIDGE APPROACHES I I |
0064 715-03475 2.000 EACH | 575.00000 1150.00] 400.00000 800.00] 525.00000 1050.00
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0065 715-05149 85.000 LFT | 12.00000 1020.00] 1400000 1190.00] 4500000 3825.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0066 715-05156 780.000 LFT | 36.00000 28080.00] 50.00000 39000.00] 80.00000 62400.00
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0067 715-05169 186.000 LFT | 20.00000 3720.00] 40.00000 7440.00] 50.00000 9300.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
0068 715-46000 1.000 EACH | 275.00000 275.00] 130.00000 130.00] 250.00000 250.00
PIPE END SECTION, 12 IN. I I |
0069 715-46005 6.000 EACH | 315.00000 1890.00] 200.00000 1200.00] 275.00000 1650.00
| | |

PIPE END SECTION, 15



ENGINEER"S ESTIMATE: $ 1,088,974.93
CALL ORDER 541

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :
COUNTIES :

CONTRACT ID : B -28434-A

us 24
NEWTON

DATE :
PAGE :

08/11/06
541 -5

SIGN, SHEET, ENCAPSULATED LENS WITH
IN. THICKNESS

LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1386990 IC 2 ) 35-1523985 | 3 ) 35-1035114
[ 1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC. |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0070 715-46030 1.000 EACH | 615.00000 615.00] 450.00000 450.00] 650.00000 650.00
PIPE END SECTION, 30 IN. | | |
0071 720-02609 1.000 EACH | 3200.00000 3200.00] 2000.00000 2000.00] 2850.00000 2850.00
MANHOLE, H2 I I |
0072 720-44000 2.000 EACH | 1800.00000 3600.00] 200.00000 400.00] 400.00000 800.00
CASTING, ADJUST TO GRADE | | |
0073 720-45410 1.000 EACH | 1800.00000 1800.00] 2500.00000 2500.00] 1925_00000 1925.00
MANHOLE, C4 I I |
0074 720-91973 1.000 EACH | 2800.00000 2800.00] 2000.00000 2000.00] 2500.00000 2500.00
MANHOLE, H4 I I |
0075 723-06660 106.000 SYS | 459.00000 48654 .00 471.00000 49926.00] 627.00000 66462.00
WINGWALL I | |
0076 723-07105 60.000 LFT | 1660.00000 99600.00] 1250.00000 75000.00] 192500000 115500.00
STRUCTURE, PRECAST THREE-SIDED, 240 IN. | I |
X 120 IN. I I |
0077 732-90578 2.000 EACH | 875.00000 1750.00] 600.00000 1200.00] 2000.00000 4000.00
WATER METER, RELOCATE I I |
0078 801-04308 2.000 EACH | 290.00000 580.00] 480.00000 960.00] 350.00000 700.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0079 801-06203 10740.000 LFT | 0.30000 3222.00] 0.26000 2792.40] 0.17000 1825.80
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0080 801-06640 18.000 EACH | 180.00000 3240.00] 180.00000 3240.00] 195.00000 3510.00
CONSTRUCTION SIGN, A | | |
0081 801-06645 6.000 EACH | 118.00000 708.00] 100.00000 600.00] 120.00000 720.00
CONSTRUCTION SIGN, B I I |
0082 801-06650 34.000 EACH | 8.00000 272.00] 10.00000 340.00] 5.00000 170.00
TEMPORARY RAISED PAVEMENT MARKER, 2 | | |
0083 801-06775 LUMP |  15000.00000 15000.00]  15000.00000 15000.00]  55000.00000 55000.00
MAINTAINING TRAFFIC I I |
0084 801-07118 96.000 LFT | 18.00000 1728.00] 25.00000 2400.00] 11.50000 1104.00
BARRICADE, 111-A | I |
0085 802-05701 91.000 LFT | 16.00000 1456._00] 2400000 2184.00] 12.25000 1114.75
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0086 802-76025 31.000 SFT | 30.00000 930.00] 30.00000 930.00] 2400000 74400
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0087 802-76035 11.000 SFT | 28.00000 308.00] 30.00000 330.00] 22.00000 242.00
I | |
| | |

LEGEND, 0.100



ENGINEER"S ESTIMATE: $ 1,088,974.93
CALL ORDER 541

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :

CONTRACT ID : B -28434-A

COUNTIES :

us 24
NEWTON

DATE :
PAGE :

541 -6

08/11/06

LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1386990 IC 2 ) 35-1523985 | 3 ) 35-1035114
[ 1SOM, JACK CONSTRUCTION CO  |WIRTZ & YATES, INC. |SUPERIOR CONSTRUCTION CO
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0088 804-06740 55.000 EACH | 34.00000 1870.00] 35.00000 1925.00] 28.00000 1540.00
DELINEATOR WITH POST, D2 I I |
0089 804-76350 4.000 EACH | 32.00000 128.00] 36.00000 144.00] 26.00000 104.00
DELINEATOR WITH POST, D3, 3 IN. DIA. I I |
0090 808-06703 2300.000 LFT | 0.66000 1518.00] 0.65000 1495.00] 0.54000 1242.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0091 808-06716 1100.000 LFT | 1.05000 1155.00] 1.00000 1100.00] 0.60000 660.00
LINE, REMOVE I | |
0092 808-75240 288.000 LFT | 1.10000 316.80] 1.20000 345_60] 0.54000 155.52
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0093 808-75996 15.000 EACH | 25_00000 375.00] 30.00000 450.00] 10.00000 150.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I | |
0094 808-75998 15.000 EACH | 96.00000 1440.00] 110.00000 1650.00] 69.34000 1040.10
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS I $ 949,203.80] $ 990,025.04] $ 1,389,828.67
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 949,203.80] $ 990,025.04] $ 1,389,828.67




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/11/06
PAGE : 551 -1
TOTAL % OVER
BID LOW BID

2,019,686.47
2,318,139.17
2,398,652.02
2,453,327.32
4,773,360.70

100.0000%
114.7772%
118.7636%
121.4707%
236.3417%

TEMPORARY SILT FENCE

3 ) 35-13
APORTE CONSTR

)

5320.68000

2625.43000

.00000

-00000

1.00000

115000.00000
35000.00000
38435.00000
394307.37000
8.72000

1.30000

39168
UCTION CO

AMOUN

5320.

39381.

1.

115000.

35000.

38435.

394307.

7255.

2437.

ENGINEER"S ESTIMATE: $ 2,000,164.74 ROUTE :
CALL ORDER  : 551 CONTRACT ID : B -28548-A COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 10/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
RANK VENDOR NO./NAME
1  35-1386990 ISOM, JACK CONSTRUCTION CO $
2 35-1374866 PRIMCO, INC. $
3 35-1339168 LAPORTE CONSTRUCTION CO $
4  35-1817530 PIONEER ASSOCIATES, INC. $
5  35-1618530 AMERICAN CONTRACTING & SERVICES $
IC 1 ) 35-1386990 IC 2 ) 35-1374866 |
[ 1SOM, JACK CONSTRUCTION CO  |PRIMCO, INC. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|
—————————————————————————————————————————— ey
SECTION 0001  BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP |  18000.00000 18000.00]  11192.46000 11192.46]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 15.000 MOS | 2200.00000 33000.00] 2020.00000 30300.00]
FIELD OFFICE, A I | |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  95000.00000 95000.00] 115906.95000 115906.95]
MOBILIZATION AND DEMOBILIZATION | | |
0007 201-52370 LUMP |  20000.00000 20000.00]  22928.00000 22928.00]
CLEARING RIGHT OF WAY I | |
0008 201-90788 LUMP |  15000.00000 15000.00]  10000.00000 10000.00]
DEBRIS, REMOVE I I |
0009 202-51328 LUMP | 300000.00000 300000.00] 526456 .00000 526456.00]
PRESENT STRUCTURE, REMOVE PORTIONS | | |
0010 203-02000 832.000 CYS | 11.00000 9152.00] 25.50000 21216.00]
EXCAVATION, COMMON I I |
0011 205-06937 1875.000 LFT | 3.00000 5625.00]| 1.85000 3468.75]
| | |

T
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INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

08/11/06
551 -2

MOBILIZATION AND DEMOBILIZATION FOR

ENGINEER"S ESTIMATE: $ 2,000,164.74 ROUTE :
CALL ORDER  : 551 CONTRACT ID : B -28548-A COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1386990 IC 2 ) 35-1374866 | 3 ) 35-1339168
| 1SOM, JACK CONSTRUCTION CO  |PRIMCO, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0012 206-51230 1370.000 CYS | 16.00000 21920.00] 23.50000 32195.00] 9.09000 12453.30
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0013 206-51235 LUMP |  25000.00000 25000.00] 130600.00000 130600.00] 137399.57000 137399.57
COFFERDAM I I |
0014 207-08266 2240.000 SYS | 7.00000 15680.00] 14.75000 33040.00] 6.19000 13865.60
SUBGRADE TREATMENT, TYPE 111 | | |
0015 211-07454 1441.000 CYS | 10.00000 14410.00] 34.20000 49282 .20 38.97000 5615577
STRUCTURE BACKFILL I | |
0016 301-07448 1284.000 TON | 15.00000 19260.00] 14.00000 17976.00] 14.19000 18219.96
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 303-01180 176.000 TON | 18.00000 3168.00] 29.00000 5104.00] 14.19000 2497 .44
COMPACTED AGGREGATE, NO. 53 I | |
0018 402-07432 220.000 TON | 98.00000 21560.00] 8400000 18480.00] 84.00000 18480.00
HMA SURFACE, TYPE A I I |
0019 402-07435 298.000 TON | 93.00000 27714.00] 77.00000 22946 .00 77.00000 2294600
HMA INTERMEDIATE, TYPE A I | |
0020 406-05521 2590.000 SYS | 0.50000 1295.00] 0.30000 777.00] 0.30000 777.00
ASPHALT FOR TACK COAT I I |
0021 601-01522 4.000 EACH | 247500000 9900.00] 1900.00000 7600.00] 1900.00000 7600.00
GUARDRAIL TRANSITION TYPE TGB I | |
0022 601-01846 1.000 EACH | 2100.00000 2100.00] 1775.00000 1775.00] 1775.00000 1775.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 3 | | |
0023 601-02103 75.000 LFT | 29.00000 2175.00] 21.30000 1597.50] 21.30000 1597.50
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | I |
IN. SPACING | | |
0024 601-06037 3.000 EACH | 1100.00000 3300.00] 154800000 4644.00] 800.00000 2400.00
GUARDRAIL END TREATMENT, 1 I I |
0025 601-99105 150.000 LFT | 19.50000 2925_00] 16.15000 2422 .50 16.15000 2422 .50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0026 616-02320 10.000 SYS | 5.00000 50.00] 28.70000 287.00] 16.89000 168.90
GEOTEXTILES I | |
0027 616-06405 8.000 TON | 75.00000 600.00] 4400000 352.00] 72.94000 583.52
RIPRAP, REVETMENT I I |
0028 619-04414 4.000 EACH | 235.00000 940.00] 86.25000 345.00] 1221.36000 4885.44
DRAIN EXTENSION I | |
0029 621-01004 2.000 EACH | 875.00000 1750.00] 175.00000 350.00] 175.00000 350.00
| | |
I I |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :

TABULATION OF BIDS

08/11/06
551 -3

IN.

ENGINEER"S ESTIMATE: $ 2,000,164.74 ROUTE :
CALL ORDER  : 551 CONTRACT ID : B -28548-A COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1386990 IC 2 ) 35-1374866 IC 3 ) 35-1339168
| 1SOM, JACK CONSTRUCTION CO  |PRIMCO, INC. | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0030 621-06559 2060.000 SYS | 2.25000 4635.00] 0.84000 1730.40] 0.84000 1730.40
MULCHED SEEDING, R | | |
0031 621-06567 2.000 KGAL | 1.00000 2.00] 50.00000 100.00] 50.00000 100.00
WATER I I |
0032 621-06574 734.000 SYS | 11.00000 8074.00] 4.98000 3655.32] 4.98000 3655.32
SODDING | | |
0033 702-03607 8.000 EACH | 500.00000 4000.00]| 3574.00000 28592.00] 1000.00000 8000.00
CORED HOLE IN CONCRETE I | |
0034 702-51005 278.000 CYS | 875.00000 243250.00] 615.00000 170970.00] 250.00000 69500.00
CONCRETE, A, SUBSTRUCTURE I I |
0035 702-51110 768.000 LBS | 5.00000 3840.00] 3.70000 2841.60] 4.66000 3578.88
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0036 702-51863 2500.000 EACH | 35.00000 87500.00] 31.00000 77500.00] 20.17000 50425 .00
FIELD DRILLED HOLE IN CONCRETE I I |
0037 703-01540 240.000 EACH | 2400000 5760.00] 11.00000 2640.00] 31.05000 7452 .00
THREADED TIE BAR ASSEMBLY I | |
0038 703-08556 782.000 EACH | 56.00000 43792.00] 55.50000 43401.00] 71.24000 55709.68
THREADED ROD STAINLESS STEEL I I |
0039 703-51030 29051.000 LBS | 0.85000 24693.35] 1.15000 33408.65| 0.83000 24112 .33
REINFORCING STEEL I | |
0040 703-51032 97586.000 LBS | 0.97000 94658.42| 0.90000 87827.40] 0.87000 8489982
REINFORCING STEEL, EPOXY COATED | | |
0041 704-51002 505.900 CYS | 775.00000 392072.50] 455.00000 230184.50] 800.00000 404720.00
CONCRETE, C, SUPERSTRUCTURE I | |
0042 706-51025 976.000 LFT | 14500000 141520.00] 160.00000 156160.00] 260.69000 254433.44
CONCRETE, C, RAILING | | |
0043 706-92586 792.000 EACH | 75.00000 59400.00] 85.00000 67320.00] 110.52000 87531.84
RAILING POST I | |
0044 708-51813 1350.000 SFT | 78.00000 105300.00] 60.00000 81000.00] 60.00000 81000.00
PNEUMATICALLY PLACED MORTAR | | |
0045 708-51814 900.000 SFT | 9.00000 8100.00] 6.00000 5400.00] 6.00000 5400.00
WELDED STEEL WIRE FABRIC I | |
0046 709-51821 LUMP |  15000.00000 15000.00] 5476.80000 5476.80]| 8200.00000 8200.00
SURFACE SEAL I I |
0047 709-98224 1055.000 SFT | 11.00000 11605.00] 12.00000 12660.00] 1457000 15371.35
WATERPROOF MEMBRANE I | |
0048 713-51820 LUMP |  75000.00000 75000.00] 218625.75000 218625.75|] 271182.93000 271182.93
TEMPORARY SUPPORT I I |
0049 715-05169 118.000 LFT | 22.00000 2596.00] 28.83000 3401.94] 33.31000 3930.58
| | |

PIPE, TYPE 3, CIRCULAR, 15



ENGINEER"S ESTIMATE: $ 2,000,164.74
CALL ORDER : 551
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : B -28548-A
DISTRICT : LAPORTE DISTRICT

ROUTE :

COUNTIES : CASS

DATE :
PAGE :

08/11/06
551 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0050 715-46005 3.000 EACH
PIPE END SECTION, 15 IN.

0051 721-43005 1.000 EACH
AUTOMATIC DRAINAGE GATE, 15 IN.

0052 722-60824 309.000 SYS
SURFACE MILLING

0053 801-04308 2.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0054 801-06625 21.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0055 801-06640 10.000 EACH
CONSTRUCTION SIGN, A

0056 801-06645 1.000 EACH
CONSTRUCTION SIGN, B

0057 801-07118 48.000 LFT
BARRICADE, 111-A

0058 802-76025 20.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0059 802-76055 54.000 LFT
SIGN POST, A

0060 808-06713 2602.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

0061 808-06714 2540.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0062 808-75297 22.000 LFT

TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.
SECTION TOTALS

CONTRACT TOTALS

1 ) 35-1386990

( 2 ) 35-1374866
P

425.

115.

195.

100.

24.

22.

UNIT PRICE

00000

00000

00000

00000

00000

65000

-50000

.40000

-40000

.00000

3 ) 35-1339168
APORTE CONSTRUCTION CO

AMOUN

850.
2415.
1950.

100.
1152.

453.

351.
1040.
1016.

858.

2,398,652.

SOM, JACK CONSTRUCTION CO I RIMCO, INC. I

UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
""" 575.00000  1725.00]  235.57000  706.71]  628.95000 286

975.00000 975 00: 740.00000 740.00:

8.00000 2472.00I 7.66000 2366.94:

600.00000 1200.00I 425.00000 850.00:

165.00000 3465.00I 115.00000 2415.00:

230.00000 2300.00I 195.00000 1950.00:

185.00000 185.00I 100.00000 lO0.00I

35.00000 1680.00I 24.00000 1152.00:

29.00000 580.00I 22.65000 453.00:

I |

11.00000 594.00I 6.50000 351.00:

0.60000 1561.20I 0.40000 1040.80:

0.60000 1524.00I 0.40000 1016.00:

50.00000 1100.00I 39.00000 858.00:

I |

I |

$ 2,019,686.47] 2,318,139.17]
___________ s 2.010.66.471 s 2.318.130.17] 5 2,398,652

2,398,652.

T
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 551 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,000,164.74 ROUTE :
CALL ORDER  : 551 CONTRACT ID : B -28548-A COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 4 ) 35-1817530 IC 5 ) 35-1618530 1C )
IPIONEER ASSOCIATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE REHABILITATION
| | |
0001 105-06845 LUMP | 6200.00000 6200.00]  35000.00000 35000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 15.000 MOS | 1300.00000 19500.00] 2500.00000 37500.00]
FIELD OFFICE, A | | |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 122600.00000 122600.00] 235000.00000 235000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  28000.00000 28000.00]  40000.00000 40000.00]
CLEARING RIGHT OF WAY I I |
0008 201-90788 LUMP |  55000.00000 55000.00]  40000.00000 40000.00]
DEBRIS, REMOVE I | |
0009 202-51328 LUMP | 250000.00000 250000.00] 900000 .00000 900000.00]
PRESENT STRUCTURE, REMOVE PORTIONS | | |
0010 203-02000 832.000 CYS | 25.00000 20800.00] 60.00000 49920.00]
EXCAVATION, COMMON I | |
0011 205-06937 1875.000 LFT | 3.00000 5625.00] 2.00000 3750.00]
TEMPORARY SILT FENCE | | |
0012 206-51230 1370.000 CYS | 2400000 32880.00] 40.00000 54800.00]
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0013 206-51235 LUMP | 440000.00000 440000.00] 380000.00000 380000.00]
COFFERDAM | | |
0014 207-08266 2240.000 SYS | 6.90000 15456.00] 19.00000 42560.00]
SUBGRADE TREATMENT, TYPE 111 I | |
0015 211-07454 1441.000 CYS | 30.00000 43230.00] 55.00000 79255.00]
STRUCTURE BACKFILL I I |
0016 301-07448 1284.000 TON | 14.00000 17976.00] 34.00000 43656.00]
COMPACTED AGGREGATE, NO. 53, BASE I | |
0017 303-01180 176.000 TON | 14.00000 2464.00] 4500000 7920.00]
COMPACTED AGGREGATE, NO. 53 I I |
0018 402-07432 220.000 TON | 88.00000 19360.00] 90.00000 19800.00]
| | |

HMA SURFACE, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 551 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,000,164.74 ROUTE :
CALL ORDER  : 551 CONTRACT ID : B -28548-A COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 4 ) 35-1817530 IC 5 ) 35-1618530 1C )
IPIONEER ASSOCIATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 402-07435 298.000 TON | 80.00000 23840.00] 80.00000 23840.00]
HMA INTERMEDIATE, TYPE A | | |
0020 406-05521 2590.000 SYS | 0.30000 777.00] 0.50000 1295_00]
ASPHALT FOR TACK COAT I | |
0021 601-01522 4.000 EACH | 1570.00000 6280.00] 2000.00000 8000.00]
GUARDRAIL TRANSITION TYPE TGB | | |
0022 601-01846 1.000 EACH | 2090.00000 2090.00] 1900.00000 1900.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 3 I I |
0023 601-02103 75.000 LFT | 17.00000 1275.00] 22.00000 1650.00]
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | I |
IN. SPACING I | |
0024 601-06037 3.000 EACH | 1175.60000 3526.80] 900.00000 2700.00]
GUARDRAIL END TREATMENT, 1 I I |
0025 601-99105 150.000 LFT | 15.00000 2250.00] 17.00000 2550.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0026 616-02320 10.000 SYS | 3.00000 30.00] 10.00000 100.00]
GEOTEXTILES I I |
0027 616-06405 8.000 TON | 50.00000 400.00] 75.00000 600.00]
RIPRAP, REVETMENT I | |
0028 619-04414 4.000 EACH | 200.00000 800.00] 2000.00000 8000.00]|
DRAIN EXTENSION | | |
0029 621-01004 2.000 EACH | 175.00000 350.00] 500.00000 1000.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0030 621-06559 2060.000 SYS | 0.84000 1730.40] 1.00000 2060.00]
MULCHED SEEDING, R | | |
0031 621-06567 2.000 KGAL | 50.00000 100.00] 55_00000 110.00]
WATER I I |
0032 621-06574 734.000 SYS | 4.98000 3655.32] 7.00000 5138.00]|
SODDING | I |
0033 702-03607 8.000 EACH | 150.00000 1200.00] 150.00000 1200.00]
CORED HOLE IN CONCRETE I I |
0034 702-51005 278.000 CYS | 680.00000 189040.00]| 1900.00000 528200.00]
CONCRETE, A, SUBSTRUCTURE I I |
0035 702-51110 768.000 LBS | 9.00000 6912.00] 14.00000 10752.00]
GRATES, BASINS, AND FITTINGS, CAST IRON | I |
0036 702-51863 2500.000 EACH | 15.00000 37500.00] 40.00000 100000.00]|
FIELD DRILLED HOLE IN CONCRETE I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 551 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,000,164.74 ROUTE :
CALL ORDER  : 551 CONTRACT ID : B -28548-A COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1817530 IC 5 ) 35-1618530 1C )
IPIONEER ASSOCIATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 703-01540 240.000 EACH | 18.00000 4320.00] 50.00000 12000.00]
THREADED TIE BAR ASSEMBLY | | |
0038 703-08556 782.000 EACH | 30.00000 23460.00] 70.00000 54740.00]
THREADED ROD STAINLESS STEEL I I |
0039 703-51030 29051.000 LBS | 1.20000 34861.20] 1.30000 37766.30]
REINFORCING STEEL | | |
0040 703-51032 97586.000 LBS | 1.30000 126861.80]| 1.40000 136620.40]
REINFORCING STEEL, EPOXY COATED I | |
0041 704-51002 505.900 CYS | 760.00000 384484.00] 1500.00000 758850.00]
CONCRETE, C, SUPERSTRUCTURE I I |
0042 706-51025 976.000 LFT | 210.00000 204960.00]| 85.00000 82960.00]
CONCRETE, C, RAILING I | |
0043 706-92586 792.000 EACH | 150.00000 118800.00] 275.00000 217800.00]
RAILING POST I I |
0044 708-51813 1350.000 SFT | 60.00000 81000.00] 70.00000 94500.00]
PNEUMATICALLY PLACED MORTAR I | |
0045 708-51814 900.000 SFT | 6.00000 5400.00] 8.00000 7200.00]
WELDED STEEL WIRE FABRIC I I |
0046 709-51821 LUMP |  10670.00000 10670.00]  12000.00000 12000.00]
SURFACE SEAL I | |
0047 709-98224 1055.000 SFT | 4.00000 4220.00] 25.00000 26375.00]
WATERPROOF MEMBRANE | | |
0048 713-51820 LUMP |  75000.00000 75000.00] 635000.00000 635000.00]
TEMPORARY SUPPORT I I |
0049 715-05169 118.000 LFT | 30.00000 3540.00] 75.00000 8850.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
0050 715-46005 3.000 EACH | 270.00000 810.00] 350.00000 1050.00]
PIPE END SECTION, 15 IN. I I |
0051 721-43005 1.000 EACH | 760.00000 760.00] 2500.00000 2500.00]
AUTOMATIC DRAINAGE GATE, 15 IN. | | |
0052 722-60824 309.000 SYS | 10.00000 3090.00] 19.00000 5871.00]
SURFACE MILLING I | |
0053 801-04308 2.000 EACH | 425.00000 850.00] 450.00000 900.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0054 801-06625 21.000 EACH | 115.00000 2415_00] 120.00000 2520.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0055 801-06640 10.000 EACH | 195.00000 1950.00] 200.00000 2000.00]
CONSTRUCTION SIGN, A I I |
0056 801-06645 1.000 EACH | 100.00000 100.00] 110.00000 110.00]
| | |

CONSTRUCTION SIGN, B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 551 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,000,164.74 ROUTE :
CALL ORDER  : 551 CONTRACT ID : B -28548-A COUNTIES : CASS
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1817530 IC 5 ) 35-1618530 1C )
IPIONEER ASSOCIATES, INC. |AMERICAN CONTRACTING & SERVI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
----------------------------------------- A
0057 801-07118 48.000 LFT | 24.00000 1152.00] 25.00000 1200.00]
BARRICADE, 111-A | | |
0058 802-76025 20.000 SFT | 2400000 480.00] 23.00000 460.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0059 802-76055 54.000 LFT | 7.00000 378.00] 7.00000 378.00]
SIGN POST, A | I |
0060 808-06713 2602.000 LFT | 0.40000 1040.80] 0.50000 1301.00]
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0061 808-06714 2540.000 LFT | 0.40000 1016.00] 0.50000 1270.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0062 808-75297 22.000 LFT | 39.00000 858.00] 40.00000 880.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
SECTION TOTALS I $ 2,453,327.32] 4,773,360.70] $
----------------------------------------- A e
CONTRACT TOTALS I $ 2,453,327.32] 4,773,360.70] $




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/11/06
PAGE : 565 -1

ENGINEER"S ESTIMATE: $  384,301.00 ROUTE : 1-465
CALL ORDER : 565 CONTRACT ID : B -28568-B COUNTIES : MARION
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 11/03/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1131315 FIVE STAR PAINTING, INC. $ 333,000.00 100.0000%
2 35-1841931 VENUS PAINTING COMPANY $ 342,400.00 102.8228%
3 36-2726271 DAGLAS, A.G. PAINTING CO $ 419,001.00 125.8261%
4  35-1778430 SPANOS, N._I. PAINTING, INC. $ 444,001.00 133.3336%
IC 1 ) 35-1131315 IC 2 ) 35-1841931 1IC 3 ) 36-2726271
IFIVE STAR PAINTING, INC. [VENUS PAINTING COMPANY |DAGLAS, A.G. PAINTING CO
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  BRIDGE PAINTING
I | |
0001 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0002 110-01001 LUMP |  10000.00000 10000.00]  30000.00000 30000.00]  22000.00000 22000.00
MOBILIZATION AND DEMOBILIZATION I | |
0003 619-05926 LUMP | 1500.00000 1500.00] 299.00000 299.00] 3000.00000 3000.00
ENVIRONMENTAL CONTROL , STR. NO. 1 | | |
0004 619-05926 LUMP | 2000.00000 2000.00] 300.00000 300.00] 4000.00000 4000.00
ENVIRONMENTAL CONTROL , STR. NO. 2 | | |
0005 619-51859 LUMP |  34152.00000 34152.00]  30000.00000 30000.00]  60000.00000 60000.00
PAINT STEEL BRIDGE , STR. NO. 1 I I |
0006 619-51859 LUMP |  62181.00000 62181.00]  30000.00000 30000.00]  60000.00000 60000.00
PAINT STEEL BRIDGE , STR. NO. 2 | | |
0007 619-61000 LUMP |  77304.00000 77304.00] 130000.00000 130000.00] 110000.00000 110000.00
CLEAN STEEL BRIDGE , STR. NO. 1 I I |
0008 619-61000 LUMP | 134362.00000 134362.00|] 120000.00000 120000.00| 141000.00000 141000.00
CLEAN STEEL BRIDGE , STR. NO. 2 | I |
0009 709-51821 LUMP | 800.00000 800.00] 300.00000 300.00] 3000.00000 3000.00
SURFACE SEAL , STR. NO. 1 I I |
0010 709-51821 LUMP | 700.00000 700.00] 300.00000 300.00] 4000.00000 4000.00
SURFACE SEAL , STR. NO. 2 I I |
0011 801-06775 LUMP | 4000.00000 4000.00] 600.00000 600.00] 6000.00000 6000.00
MAINTAINING TRAFFIC , STR. NO. 1 I I |
0012 801-06775 LUMP | 6000.00000 6000.00] 600.00000 600.00] 6000.00000 6000.00
MAINTAINING TRAFFIC , STR. NO. 2 I I |
SECTION TOTALS I $ 333,000.00] $ 342,400.00] $ 419,001.00
—————————————————————————————————————————— g
CONTRACT TOTALS | $ 333,000.00] $ 342,400.00] $ 419,001.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 565 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  384,301.00 ROUTE : 1-465
CALL ORDER : 565 CONTRACT ID : B -28568-B COUNTIES : MARION
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1778430 1C ) 1C )
ISPANOS, N.1. PAINTING, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE PAINTING
| | |
0001 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0002 110-01001 LUMP |  22000.00000 22000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0003 619-05926 LUMP | 9000.00000 9000.00] |
ENVIRONMENTAL CONTROL , STR. NO. 1 I I |
0004 619-05926 LUMP | 9000.00000 9000.00]| |
ENVIRONMENTAL CONTROL , STR. NO. 2 I I |
0005 619-51859 LUMP |  60000.00000 60000.00] |
PAINT STEEL BRIDGE , STR. NO. 1 I | |
0006 619-51859 LUMP | 100000.00000 100000.00]| |
PAINT STEEL BRIDGE , STR. NO. 2 I I |
0007 619-61000 LUMP |  90000.00000 90000.00] |
CLEAN STEEL BRIDGE , STR. NO. 1 I | |
0008 619-61000 LUMP | 140000.00000 140000.00]| |
CLEAN STEEL BRIDGE , STR. NO. 2 I I |
0009 709-51821 LUMP | 1000.00000 1000.00] |
SURFACE SEAL , STR. NO. 1 I | |
0010 709-51821 LUMP | 100000000 1000.00] |
SURFACE SEAL , STR. NO. 2 | | |
0011 801-06775 LUMP | 6000.00000 6000.00] |
MAINTAINING TRAFFIC , STR. NO. 1 I | |
0012 801-06775 LUMP | 6000.00000 6000.00] |
MAINTAINING TRAFFIC , STR. NO. 2 | | |
SECTION TOTALS | $ 444,001.00]| $ | $
------------------------------------------ A
CONTRACT TOTALS l $ 444,001.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 08/11/06

PAGE : 571 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,135,868.03 ROUTE : 231
CALL ORDER : 571 CONTRACT ID : B -28583-A COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 06/08/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1310611 DUNCAN ROBERTSON INC $ 921,191.47 100.0000%
2 35-1673827 HENDERSON, H.E., INC. $ 991,976.16 107.6840%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 1,023,000.00 111.0518%
4  35-1618530 AMERICAN CONTRACTING & SERVICES $ 1,108,118.80 120.2919%
IC 1 ) 35-1310611 IC 2 ) 35-1673827 IC 3 ) 35-0918397
|DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  BRIDGE REPLACEMENT
I | |
0001 105-06845 LUMP |  15000.00000 15000.00]  29637.00000 29637.00]  14500.00000 14500.00
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 500.00000 500.00] 106.00000 106.00] 250.00000 250.00
RADIO I | |
0003 105-07039 12.000 MOS | 1500.00000 18000.00] 1802.00000 21624.00] 2300.00000 27600.00
FIELD OFFICE, B | | |
0004 105-08520 1.000 EACH | 500.00000 500.00] 106.00000 106.00] 250.00000 250.00
CELLULAR TELEPHONE/RADIO | | |
0005 105-08521 12.000 MOS | 250.00000 3000.00] 243.80000 2925.60] 250.00000 3000.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 12.000 MOS | 150.00000 1800.00] 84.80000 1017.60] 250.00000 3000.00
RADIO SERVICE | | |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES | | |
0008 110-01001 LUMP |  35000.00000 35000.00] 57976.00000 57976.00]  49176.52000 49176.52
MOBILIZATION AND DEMOBILIZATION I | |
0009 201-52370 LUMP |  12000.00000 12000.00] 4007 .20000 4007.20]  19900.00000 19900.00
CLEARING RIGHT OF WAY I I |
0010 202-02241 503.000 LFT | 6.00000 3018.00] 1.05000 528.15] 0.01000 5.03
GUARDRAIL, REMOVE I | |
0011 202-02286 1.000 EACH |  30000.00000 30000.00]  12037.00000 12037.00]  18000.00000 18000.00
PRESENT STRUCTURE, REMOVE I I |
0012 203-02000 1647.000 CYS | 15.00000 24705.00] 9.73000 16025.31] 29.00000 47763.00
| | |

EXCAVATION, COMMON



ENGINEER"S ESTIMATE: $ 1,135,868.03

CALL ORDER - 571
LETTING DATE :

SET-ASIDE :

07/19/06 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID :

B -28583-A

- CRAWFORDSVILLE DISTRICT

ROUTE :
COUNTIES :

231

PUTNAM

DATE :
PAGE :

08/11/06
571 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0013 203-02070 189.000 CYS
BORROW

0014 203-51223 241.000 CYS
EXCAVATION, WATERWAY

0015 205-06931 19.900 TON

TEMPORARY CHECK DAM, REVETMENT RIPRAP

0016 205-06936 88.700 TON
TEMPORARY SEDIMENT TRAP

0017 205-06937 94.000 LFT
TEMPORARY SILT FENCE

0018 207-08263 3300.400 SYS
SUBGRADE TREATMENT, TYPE IA

0019 207-08267 6589.100 SYS
SUBGRADE TREATMENT, TYPE I11A

0020 211-07454 193.000 CYS
STRUCTURE BACKFILL

0021 213-08058 247.000 CYS
FLOWABLE BACKFILL

0022 301-07448 2556.730 TON
COMPACTED AGGREGATE, NO. 53, BASE

0023 303-01180 1275.180 TON
COMPACTED AGGREGATE, NO. 53

0024 401-06264 LUMP
PROFILOGRAPH, HMA

0025 402-07432 532.500 TON
HMA SURFACE, TYPE A

0026 402-07434 225.500 TON
HMA SURFACE, TYPE C

0027 402-07435 852.400 TON
HMA INTERMEDIATE, TYPE A

0028 402-07439 125.600 TON
HMA INTERMEDIATE, TYPE C

0029 402-07440 638.800 TON
HVA BASE, TYPE A

0030 402-07442 130.400 TON
HMA BASE, TYPE C

0031 406-05520 2.000 TON
ASPHALT FOR TACK COAT

0032 601-06854 2.000 EACH

GUARDRAIL, W-BEAM, NESTED

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

3 ) 35-0918397
IETH RILEY CONSTRUCTION

29.
43.
70.

70.

20.
110.
17.
17.
8000.
67.
105.
62.
80.
69.
79.
400.

2675.

UNIT PRICE

00000

-96000

.00000

.50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

466.

29703.

36240.

3860.

27170.

43464.

21678.

8000.

35677.

23677.

52848.

10048.

44077 .

10301.

800.

5350.

( 1 ) 35-1310611 | 2 ) 35-1673827 |
DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. |
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
""" 2000000 3780.00]  19.08000  3602.34]  29.00000  sasi
10.00000 2410 oo= 15.38000 3706 58=
20.00000 398.00I 88.02000 1751 60:
20.00000 1774.00I 30.50000 2705 35=
6.00000 564.00I 5.21000 489.74:
8.00000 26403.20I 7.67000 25314.07}
4.00000 26356.40I 6.02000 39666.38:
35.00000 6755.00I 4534000 8750.62}
125.00000 30875.00I 87.52000 21617.44:
16.00000 40907.68I 18.78000 48015.39}
16.00000 20402.88I 18.45000 23527.07}
8000.00000 8000.00’ 2073.75000 2073.75}
72.50000 38606.25I 94.17000 50145.53}
112.00000 25256.00’ 107.09000 24148.80=
68.00000 57963.20I 72.50000 61799.00:
88.00000 11052.80I 110.25000 13847.40=
75.00000 47910.00I 69.73000 44543.52}
86.00000 11214.40I 107.10000 13965.84}
440.00000 880.00I 3008.25000 6016.50:
2950.00000 5900.00! 2808.75000 5617.50i

T

.00

.00

.00

.00

24

60

05

00

00

41

06

00

50

50

80

00

20

60

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

08/11/06
571 -3

ENGINEER"S ESTIMATE: $ 1,135,868.03 ROUTE : 231
CALL ORDER : 571 CONTRACT ID : B -28583-A COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1673827 IC 3 ) 35-0918397
|DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0033 601-07661 4.000 EACH | 195800000 7832.00] 1869.00000 7476.00] 1780.00000 7120.00
GUARDRAIL END TREATMENT, OS, TEMPORARY | | |
BRIDGE APPROACH | | |
0034 601-94689 4.000 EACH | 2450.00000 9800.00] 2467 .50000 9870.00] 2225.00000 8900.00
GUARDRAIL END TREATMENT, 0S I I |
0035 601-97774 2.000 EACH | 800.00000 1600.00] 761.25000 1522_50] 725.00000 1450.00
GUARDRAIL END TREATMENT, 0S, SPARE | I |
PARTS PACKAGE I I |
0036 601-99105 993.000 LFT | 16.75000 16632.75] 15.96000 15848.28] 15.20000 15093.60
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0037 610-07486 43.900 TON | 160.00000 7024.00] 129.12000 5668.37] 145.00000 6365.50
HMA FOR APPROACHES, TYPE A I | |
0038 615-06490 24.000 EACH | 125.00000 3000.00] 119.70000 2872.80]| 114.00000 2736.00
RIGHT OF WAY MARKER I I |
0039 615-06505 5.000 EACH | 575.00000 2875.00] 551.25000 2756.25] 525.00000 2625.00
MONUMENT, B I | |
0040 616-02320 918.600 SYS | 4.00000 3674.40] 2.44000 2241.38] 3.50000 3215.10
GEOTEXTILES I I |
0041 616-05688 328.000 TON | 22.00000 7216.00] 29.34000 9623.52] 40.00000 13120.00
RIPRAP, CLASS 1 I | |
0042 616-05689 124.000 TON | 22.00000 2728.00] 26.53000 3289.72| 40.00000 4960.00
RIPRAP, CLASS 2 | | |
0043 616-06405 179.600 TON | 22.00000 3951.20] 28.43000 5106.03| 70.00000 12572.00
RIPRAP, REVETMENT I I |
0044 621-01004 2.000 EACH | 735.00000 1470.00] 708.75000 1417.50] 675.00000 1350.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0045 621-06545 0.400 TON | 725.00000 290.00] 693.00000 277.20] 660.00000 264.00
FERTILIZER I I |
0046 621-06553 108.800 LBS | 5.85000 636.48]| 5.62000 611.46] 5.35000 582.08
SEED MIXTURE, R | I |
0047 621-06557 781.000 LBS | 3.30000 2577.30] 3.14000 2452 .34] 3.23000 2522.63
SEED MIXTURE, T , CONVENTIONAL MIX I I |
0048 621-06565 3.300 TON | 475.00000 1567.50] 451.50000 1489_95| 430.00000 1419.00
MULCHING MATERIAL I I |
0049 621-06567 5.900 kGAL | 22.00000 129.80] 21.00000 123.90] 20.00000 118.00
WATER I I |
0050 621-06574 1487.300 SYS | 3.25000 4833.72| 4.32000 6425.14| 2.90000 4313.17
I I |

SODDING



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

08/11/06
571 -4

LINE, THERMOPLASTIC, BROKEN, YELLOW, 4

ENGINEER"S ESTIMATE: $ 1,135,868.03 ROUTE : 231
CALL ORDER : 571 CONTRACT ID : B -28583-A COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1673827 IC 3 ) 35-0918397
|DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0051 713-51335 LUMP | 140000.00000 140000.00] 152227 .59000 152227.59] 166867 .89000 166867.89
TEMPORARY BRIDGE AND APPROACHES | | |
0052 713-99365 488.000 LFT | 7.00000 3416.00] 6.56000 3201.28] 6.25000 3050.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, | | |
TEMPORARY BRIDGE APPROACHES I I |
0053 714-08514 508.500 SFT | 115.00000 58477.50] 90.84000 46192.14] 40.00000 20340.00
WINGWALL | I |
0054 715-05171 50.000 LFT | 45_00000 2250.00] 4638000 2319.00] 40.00000 2000.00
PIPE, TYPE 3, CIRCULAR, 18 IN. I I |
0055 715-46010 4.000 EACH | 300.00000 1200.00] 252.43000 1009.72| 350.00000 1400.00
PIPE END SECTION, 18 IN. I I |
0056 722-60824 1650.000 SYS | 4.00000 6600.00] 4.34000 7161.00] 5.00000 8250.00
SURFACE MILLING I I |
0057 723-08087 72.000 LFT | 1400.00000 100800.00]| 194613000 140121.36| 2185.00000 157320.00
STRUCTURE, PRECAST THREE-SIDED, 252 IN. | I |
X 96 IN. I | |
0058 801-04308 4.000 EACH | 495.00000 1980.00] 327.60000 1310.40] 375.00000 1500.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0059 801-06203 5922.000 LFT | 0.28000 1658.16] 0.35000 2072.70] 0.28000 1658.16
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0060 801-06207 1007.000 LFT | 1.40000 1409.80] 1.11000 1117.77] 1.40000 1409.80
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0061 801-06640 28.000 EACH | 250.00000 7000.00] 137.55000 3851.40] 165.00000 4620.00
CONSTRUCTION SIGN, A I I |
0062 801-06645 4.000 EACH | 82.50000 330.00] 65.10000 260.40] 75.00000 300.00
CONSTRUCTION SIGN, B | | |
0063 801-06649 55.000 EACH | 9.50000 522.50] 5.78000 317.90] 5.00000 275.00
TEMPORARY RAISED PAVEMENT MARKER, 1 I I |
0064 801-07119 110.000 LFT | 25.00000 2750.00] 11.57000 1272.70] 26.00000 2860.00
BARRICADE, 111-B | I |
0065 808-01226 16.000 EACH | 33.00000 528.00] 68.25000 1092.00] 5.00000 80.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
CASTING, INSTALL I I |
0066 808-06703 2883.000 LFT | 0.55000 1585_65] 0.58000 1672.14] 0.52000 1499.16
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0067 808-75240 2924.000 LFT | 0.55000 1608.20] 0.03000 87.72] 0.05000 146.20
| | |
I I |

IN.



ENGINEER"S ESTIMATE: $ 1,135,868.03
CALL ORDER - 571
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 571 -5
TABULATION OF BIDS
ROUTE : 231
CONTRACT ID : B -28583-A COUNTIES : PUTNAM

DISTRICT - CRAWFORDSVILLE DISTRICT

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY
0068 808-75245 554.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.
SECTION TOTALS

CONTRACT TOTALS

IC 1 ) 35-1310611 IC 2 ) 35-1673827 IC 3 ) 35-0918397

|DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. IRIETH RILEY CONSTRUCTION

| | |

| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
e e e

| 0.55000 304.70] 0.58000 321.32] 0.80000 443.20
| | |

| | |

| $ 921,191.47| $ 991,976.16] $ 1,023,000.00
e e e

|

$ 921,191.47] $ 991,976.16] $ 1,023,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 571 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,135,868.03 ROUTE : 231
CALL ORDER : 571 CONTRACT ID : B -28583-A COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 1C ) | )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  18000.00000 18000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 250.00000 250.00] |
RADIO | | |
0003 105-07039 12.000 MOS | 2200.00000 26400.00] |
FIELD OFFICE, B I | |
0004 105-08520 1.000 EACH | 250.00000 250.00] |
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 12.000 MOS | 75.00000 900.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 12.000 MOS | 75.00000 900.00] |
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 110-01001 LUMP |  55000.00000 55000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0009 201-52370 LUMP |  22000.00000 22000.00] |
CLEARING RIGHT OF WAY | | |
0010 202-02241 503.000 LFT | 1.00000 503.00] |
GUARDRAIL, REMOVE | | |
0011 202-02286 1.000 EACH |  25000.00000 25000.00] |
PRESENT STRUCTURE, REMOVE I I |
0012 203-02000 1647.000 CYS | 20.00000 32940.00] |
EXCAVATION, COMMON | | |
0013 203-02070 189.000 CYS | 20.00000 3780.00] |
BORROW I I |
0014 203-51223 241.000 CYS | 15.00000 3615.00] |
EXCAVATION, WATERWAY | I |
0015 205-06931 19.900 TON | 75.00000 1492_50] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0016 205-06936 88.700 TON | 40.00000 3548.00]| |
TEMPORARY SEDIMENT TRAP I I |
0017 205-06937 94.000 LFT | 8.00000 752.00] |
TEMPORARY SILT FENCE I I |
0018 207-08263 3300.400 SYS | 7.00000 23102.80] |
I I |

SUBGRADE TREATMENT, TYPE IA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 571 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,135,868.03 ROUTE : 231
CALL ORDER : 571 CONTRACT ID : B -28583-A COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 l ) | )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 207-08267 6589.100 SYS | 10.00000 65891.00] |
SUBGRADE TREATMENT, TYPE I11A | | |
0020 211-07454 193.000 CYS | 35.00000 6755.00] |
STRUCTURE BACKFILL I I |
0021 213-08058 247.000 CYS | 125.00000 30875.00] |
FLOWABLE BACKFILL | | |
0022 301-07448 2556.730 TON | 20.00000 51134.60] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0023 303-01180 1275.180 TON | 25.00000 31879.50] |
COMPACTED AGGREGATE, NO. 53 I I |
0024 401-06264 LUMP | 7500.00000 7500.00] |
PROFILOGRAPH, HMA I | |
0025 402-07432 532.500 TON | 68.00000 36210.00] |
HMA SURFACE, TYPE A I I |
0026 402-07434 225.500 TON | 110.00000 24805.00] |
HMA SURFACE, TYPE C | | |
0027 402-07435 852.400 TON | 65.00000 55406.00] |
HMA INTERMEDIATE, TYPE A I I |
0028 402-07439 125.600 TON | 82.00000 10299.20] |
HMA INTERMEDIATE, TYPE C I | |
0029 402-07440 638.800 TON | 71.00000 45354 .80 |
HMA BASE, TYPE A | | |
0030 402-07442 130.400 TON | 80.00000 10432.00] |
HMA BASE, TYPE C I I |
0031 406-05520 2.000 TON | 450.00000 900.00] |
ASPHALT FOR TACK COAT | | |
0032 601-06854 2.000 EACH | 2700.00000 5400.00]| |
GUARDRAIL, W-BEAM, NESTED I I |
0033 601-07661 4.000 EACH | 1800.00000 7200.00] |
GUARDRAIL END TREATMENT, OS, TEMPORARY | | |
BRIDGE APPROACH | I |
0034 601-94689 4.000 EACH | 2300.00000 9200.00] |
GUARDRAIL END TREATMENT, 0S I I |
0035 601-97774 2.000 EACH | 800.00000 1600.00] |
GUARDRAIL END TREATMENT, 0S, SPARE I I |
PARTS PACKAGE I | |
0036 601-99105 993.000 LFT | 16.00000 15888.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0037 610-07486 43.900 TON | 150.00000 6585_00] |
| | |

HMA FOR APPROACHES, TYPE A



SURFACE MILLING

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 571 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,135,868.03 ROUTE : 231
CALL ORDER : 571 CONTRACT ID : B -28583-A COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
| 4 ) 35-1618530 1C ) | )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 615-06490 24.000 EACH | 125.00000 3000.00] |
RIGHT OF WAY MARKER | | |
0039 615-06505 5.000 EACH | 600.00000 3000.00] |
MONUMENT, B I I |
0040 616-02320 918.600 SYS | 3.00000 2755.80] |
GEOTEXTILES | | |
0041 616-05688 328.000 TON | 25.00000 8200.00] |
RIPRAP, CLASS 1 I I |
0042 616-05689 124.000 TON | 25.00000 3100.00] |
RIPRAP, CLASS 2 I I |
0043 616-06405 179.600 TON | 25.00000 4490.00] |
RIPRAP, REVETMENT I | |
0044 621-01004 2.000 EACH | 700.00000 1400.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0045 621-06545 0.400 TON | 900.00000 360.00] |
FERTILIZER I I |
0046 621-06553 108.800 LBS | 5.00000 544..00] |
SEED MIXTURE, R I | |
0047 621-06557 781.000 LBS | 3.50000 2733.50] |
SEED MIXTURE, T , CONVENTIONAL MIX | | |
0048 621-06565 3.300 TON | 700.00000 2310.00] |
MULCHING MATERIAL | | |
0049 621-06567 5.900 KGAL | 25.00000 147.50] |
WATER I I |
0050 621-06574 1487.300 SYS | 4.50000 6692.85| |
SODDING | | |
0051 713-51335 LUMP | 152500.00000 152500.00] |
TEMPORARY BRIDGE AND APPROACHES I I |
0052 713-99365 488.000 LFT | 6.50000 3172.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, | I |
TEMPORARY BRIDGE APPROACHES I I |
0053 714-08514 508.500 SFT | 125.00000 63562.50] |
WINGWALL I I |
0054 715-05171 50.000 LFT | 55.00000 2750.00] |
PIPE, TYPE 3, CIRCULAR, 18 IN. I | |
0055 715-46010 4.000 EACH | 500.00000 2000.00] |
PIPE END SECTION, 18 IN. I I |
0056 722-60824 1650.000 SYS | 4.50000 7425_00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 571 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,135,868.03 ROUTE : 231
CALL ORDER : 571 CONTRACT ID : B -28583-A COUNTIES : PUTNAM
LETTING DATE : 07/19/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 1C ) 1C )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 723-08087 72.000 LFT | 2500.00000 180000.00] |
STRUCTURE, PRECAST THREE-SIDED, 252 IN. | | |
X 96 IN. | | |
0058 801-04308 4.000 EACH | 400.00000 1600.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0059 801-06203 5922.000 LFT | 0.30000 1776.60] |
TEMPORARY PAVEMENT MARKING, 4 IN. | I |
0060 801-06207 1007.000 LFT | 1.50000 1510.50] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0061 801-06640 28.000 EACH | 175.00000 4900.00] |
CONSTRUCTION SIGN, A I | |
0062 801-06645 4.000 EACH | 75.00000 300.00] |
CONSTRUCTION SIGN, B I I |
0063 801-06649 55.000 EACH | 5.50000 302.50] |
TEMPORARY RAISED PAVEMENT MARKER, 1 I | |
0064 801-07119 110.000 LFT | 30.00000 3300.00] |
BARRICADE, 111-B I I |
0065 808-01226 16.000 EACH | 10.00000 160.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
CASTING, INSTALL | | |
0066 808-06703 2883.000 LFT | 0.55000 158565 |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0067 808-75240 2924.000 LFT | 0.10000 292.40] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0068 808-75245 554.000 LFT | 0.90000 498.60] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
SECTION TOTALS I $ 1,108,118.80] | $
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 1,108,118.80] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

DATE : 08/11/06

PAGE : 581 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 797,024 .97 ROUTE :
CALL ORDER : 581 CONTRACT ID : B -28642-A COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT - SEYMOUR DISTRICT
CONTRACT TIME : 11/20/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE : Standard
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1310611 DUNCAN ROBERTSON INC $ 628,255.60 100.0000%
2 35-1357381 O~MARA, DAVE CONTRACTOR $ 678,790.94 108.0438%
3 35-1618530 AMERICAN CONTRACTING & SERVICES $ 686,967.60 109.3452%
4 35-1917625 MILESTONE CONTRACTORS, L.P. $ 721,740.00 114.8800%
5 35-1151771 CALUMET ASPHALT PAVING CO. INC. $ 999,994.60 159.1700%
I1( 1 ) 35-1310611 | 2 ) 35-1357381 3 ) 35-1618530
|DUNCAN ROBERTSON INC |]O"MARA, DAVE CONTRACTOR JAMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 5000.00000 5000.00] 10000.00000 10000.00] 10000.00000 10000.00
CONSTRUCTION ENGINEERING | | |
0002 105-07038 6.000 MOS | 1500.00000 9000.00] 1200.00000 7200.00] 2500.00000 15000.00
FIELD OFFICE, A | | 1
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 30000.00000 30000.00] 32000.00000 32000.00] 33000.00000 33000.00
MOBILIZATION AND DEMOBILIZATION | | |
0007 201-52370 LUMP | 10000.00000 10000.00] 12000.00000 12000.00] 10000.00000 10000.00
CLEARING RIGHT OF WAY | | |
0008 202-02240 55.700 SYS | 25.00000 1392.50] 13.00000 724.10] 20.00000 1114.00
PAVEMENT REMOVAL | I |
0009 202-02279 290.000 LFT | 10.00000 2900.00] 4.00000 1160.00] 3.00000 870.00
CURB AND GUTTER, REMOVE | | |
0010 202-51330 LUMP | 25000.00000 25000.00] 12000.00000 12000.00] 20000.00000 20000.00
PRESENT STRUCTURE, REMOVE | | |
0011 202-52710 238.700 SYS | 10.00000 2387.00] 4.00000 954.80] 10.00000 2387.00
| | |

SIDEWALK, CONCRETE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 581 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 797,024 .97 ROUTE :
CALL ORDER : 581 CONTRACT ID : B -28642-A COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1310611 1C 2 ) 35-1357381 1(C 3 ) 35-1618530
|DUNCAN ROBERTSON INC |]O"MARA, DAVE CONTRACTOR JAMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0012 203-02000 182.000 CYS | 25.00000 4550.00] 28.00000 5096.00] 30.00000 5460.00
EXCAVATION, COMMON | | |
0013 203-02070 1725.000 CYS | 20.00000 34500.00] 10.00000 17250.00] 12.00000 20700.00
BORROW | | |
0014 203-51223 114.000 CYS | 10.00000 1140.00] 14.00000 1596.00] 20.00000 2280.00
EXCAVATION, WATERWAY | | |
0015 205-06933 9.000 EACH | 50.00000 450.00] 95.00000 855.00] 90.00000 810.00
TEMPORARY DITCH INLET PROTECTION | | |
0016 205-06937 560.000 LFT | 1.00000 560.00] 1.80000 1008.00] 1.75000 980.00
TEMPORARY SILT FENCE | | |
0017 206-51235 LUMP | 10000.00000 10000.00] 15000.00000 15000.00] 17500.00000 17500.00
COFFERDAM | | |
0018 207-08263 1586.000 SYS | 10.00000 15860.00] 8.00000 12688.00] 12.00000 19032.00
SUBGRADE TREATMENT, TYPE IA | | |
0019 211-07454 1018.400 CYS | 25.00000 25460.00] 20.00000 20368.00] 20.00000 20368.00
STRUCTURE BACKFILL | | |
0020 301-07448 40.000 TON | 25.00000 1000.00] 23.00000 920.00] 30.00000 1200.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0021 402-07434 95.000 TON | 105.00000 9975.00] 100.00000 9500.00] 100.00000 9500.00
HMA SURFACE, TYPE C | | |
0022 402-07439 155.000 TON | 68.00000 10540.00] 67.00000 10385.00] 65.00000 10075.00
HMA INTERMEDIATE, TYPE C | | |
0023 402-07442 835.000 TON | 53.00000 44255.00] 53.00000 44255 .00] 50.00000 41750.00
HMA BASE, TYPE C | | |
0024 406-05521 3300.000 SYS | 0.21000 693.00] 0.20000 660.00] 0.20000 660.00
ASPHALT FOR TACK COAT | | |
0025 601-01522 3.000 EACH | 2000.00000 6000.00] 1900.00000 5700.00] 1900.00000 5700.00
GUARDRAIL TRANSITION TYPE TGB | | |
0026 601-94689 3.000 EACH | 2500.00000 7500.00] 2400.00000 7200.00] 2300.00000 6900.00
GUARDRAIL END TREATMENT, OS | | |
0027 601-99105 25.000 LFT | 22.00000 550.00] 21.00000 525.00] 21.00000 525.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0028 604-07901 32.400 SYS | 100.00000 3240.00] 140.00000 4536.00] 75.00000 2430.00
CURB RAMP, CONCRETE, G | | |
0029 604-91531 332.000 SYS | 40.00000 13280.00] 33.00000 10956.00] 50.00000 16600.00
SIDEWALK, CONCRETE, 4 IN. | | |
0030 605-06150 728.600 LFT | 22.00000 16029.20] 17.00000 12386.20] 25.00000 18215.00
CURB AND GUTTER, C, CONCRETE | | |
0031 610-07488 25.000 TON | 163.00000 4075.00] 155.00000 3875.00] 150.00000 3750.00
| | |

HMA FOR APPROACHES, TYPE C



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 581 -3

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 797,024 .97 ROUTE :
CALL ORDER : 581 CONTRACT ID : B -28642-A COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE : Standard
2 ) 35-1357381 1(C 3 ) 35-1618530

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0032 615-06490 14.000 EACH
RIGHT OF WAY MARKER

0033 616-02320 590.000 SYS
GEOTEXTILES

0034 616-05688 605.000 TON
RIPRAP, CLASS 1

0035 621-01004 2.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0036 621-06545 0.100 TON
FERTILIZER

0037 621-06557 24.000 LBS
SEED MIXTURE, T

0038 621-06565 0.600 TON
MULCHING MATERIAL

0039 621-06567 5.200 KkGAL
WATER

0040 621-06575 1425.000 SYS
SODDING, NURSERY

0041 702-93722 52.000 CYS
CONCRETE, C

0042 703-06029 10198.000 LBS

REINFORCING BARS, EPOXY COATED

0043 706-01268 31.000 LFT
HANDRAIL, ALUMINUM

0044 706-06349 60.000 LFT
RAILING, TX

0045 706-06372 4.000 EACH

CONCRETE BRIDGE RAILING TRANSITION, TTX

0046 709-51821 LUMP
SURFACE SEAL

0047 715-05048 53.000 LFT
PIPE, TYPE 4, CIRCULAR, 6 IN.

0048 715-05149 98.000 LFT
PIPE, TYPE 2, CIRCULAR, 12 IN.

0049 715-05152 275.000 LFT
PIPE, TYPE 2, CIRCULAR, 18 IN.

0050 715-46010 2.000 EACH

PIPE END SECTION, 18 IN.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

( 1 ) 35-1310611
D

UNCAN ROBERTSON INC I
UNIT PRICE AMOUNT:
" is0.00000 2100.00]

4.00000 2360 00:
32.00000 19360 OOI
525.00000 1050 OOI
I

1500.00000 150.00I
17.00000 408.00I
525.00000 315.00I
6.00000 31.20I
3.30000 4702.50I
400.00000 20800.00I
1.00000 10198.00I
275.00000 8525.00I
120.00000 7200.00I
2200.00000 8800.00I
1500.00000 1500.00I
10.00000 530.00I
40.00000 3920.00I
55.00000 15125.00I
300.00000 600.00!

MARA, DAVE CONTRACTOR JAMERICAN CONTRACTING & SERVIC

UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
13500000 1890.00]  135.00000 189000
3.80000 2242.00: 3.00000 1770.00
34.00000 20570 OOI 30.00000 18150.00
250.00000 500.00: 250.00000 500.00
|
1400.00000 140.00: 1400.00000 140.00
16.00000 384.00: 16.00000 384.00
500.00000 300.00: 500.00000 300.00
5.20000 27.04: 5.00000 26.00
3.20000 4560.00: 3.00000 4275.00
225.00000 11700.00I 400.00000 20800.00
0.95000 9688.10: 1.20000 12237.60
270.00000 8370.00: 260.00000 8060.00
105.00000 6300.00: 100.00000 6000.00
2100.00000 8400.00: 2000.00000 8000.00
1500.00000 1500.00: 1000.00000 1000.00
2.50000 132.50: 35.00000 1855.00
30.00000 2940.00: 45.00000 4410.00
35.00000 9625.00: 50.00000 13750.00
395.00000 790.00! 750.00000 1500.00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 581 -4
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  797,024.97 ROUTE :
CALL ORDER : 581 CONTRACT ID : B -28642-A COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE : Standard

IC 1 ) 35-1310611 IC 2 ) 35-1357381 IC 3 ) 35-1618530
|DUNCAN ROBERTSON INC |0°MARA, DAVE CONTRACTOR | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0051 720-01092 3.000 EACH | 3000.00000 9000.00] 2500.00000 7500.00] 4200.00000 12600.00
MANHOLE, J15, MODIFIED | | |
0052 720-04682 3.000 EACH | 1500.00000 4500.00] 1000.00000 3000.00] 1400.00000 4200.00
INLET, INLET, RJ1 I I |
0053 720-45265 2.000 EACH | 100000000 2000.00] 1000.00000 2000.00] 1100.00000 2200.00
PIPE CATCH BASIN, 15 IN. | | |
0054 720-98174 3.000 EACH | 2000.00000 6000.00] 1550.00000 4650.00] 3200.00000 9600.00
INLET, B15 I I |
0055 720-98555 1.000 EACH | 2000.00000 2000.00] 1600.00000 1600.00] 3200.00000 3200.00
INLET, C15 I I |
0056 723-06660 98.800 SYS | 650.00000 64220.00] 500.00000 49400.00] 600.00000 59280.00
WINGWALL I | |
0057 723-08569 64.000 LFT | 190000000 121600.00]| 3695.00000 236480.00] 2850.00000 182400.00
STRUCTURE, PRECAST THREE-SIDED, 312 IN. | I |
X 146 IN. I I |
0058 728-98377 LUMP | 2500.00000 2500.00] 2400.00000 2400.00] 1600.00000 1600.00
MASONRY COATING I I |
0059 801-04308 9.000 EACH | 300.00000 2700.00] 300.00000 2700.00] 175.00000 1575.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0060 801-06625 7.000 EACH | 155.00000 1085.00] 160.00000 1120.00] 135.00000 945.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801-06640 4.000 EACH | 200.00000 800.00] 190.00000 760.00] 200.00000 800.00
CONSTRUCTION SIGN, A | | |
0062 801-06645 2.000 EACH | 55_00000 110.00] 53.00000 106.00] 50.00000 100.00
CONSTRUCTION SIGN, B I I |
0063 801-06775 LUMP | 5000.00000 5000.00]  12000.00000 12000.00] 2000.00000 2000.00
MAINTAINING TRAFFIC | | |
0064 801-07118 48.000 LFT | 16.50000 792.00] 22.00000 1056.00] 15.00000 720.00
BARRICADE, 111-A I I |
0065 801-07119 48.000 LFT | 16.50000 792.00] 22.00000 1056.00] 18.00000 864.00
BARRICADE, 111-B | I |
0066 802-05701 20.000 LFT | 12.50000 250.00] 12.00000 240.00] 12.00000 240.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0067 802-76025 4.500 SFT | 4200000 189.00] 40.00000 180.00] 40.00000 180.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0068 808-06713 52.000 LFT | 1.10000 57.20] 1.10000 57.20] 2.25000 117.00
I I |

LINE, PAINT, SOLID, WHITE, 4 IN.



ENGINEER"S ESTIMATE: $ 797,024.97
CALL ORDER : 581
LETTING DATE : 07/19/06 10:00 AM

SET-ASIDE : Standard

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

B -28642-A

: SEYMOUR DISTRICT

ROUTE :
COUNTIES : JOHNSON

DATE :
PAGE :

08/11/06
581 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0069 808-06714 860.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0070 808-75340 2.000 EACH

PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD, RXR
SECTION TOTALS

CONTRACT TOTALS

1.10000

350.00000

( 1 ) 35-1310611 |
DUNCAN ROBERTSON INC |
|

( 2 ) 35-1357381 1C 3 ) 35-1618530
O"MARA, DAVE CONTRACTOR JAMERICAN CONTRACTING & SERVIC
|
AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
____________________________ e
946.00] 1.10000 946.00] 1.50000 1290.00
| |
700.00] 340.00000 680.00] 600.00000 1200.00
I |
I |
628,255.60] $ 678,790.94] $ 686,967 .60
____________________________ B
628,255.60] $ 678,790.94| $ 686,967.60




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 581 -6
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $  797,024.97 ROUTE :
CALL ORDER : 581 CONTRACT ID : B -28642-A COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE : Standard

IC 4 ) 35-1917625 IC 5 ) 35-1151771 1C )
IMILESTONE CONTRACTORS, L.P. |CALUMET ASPHALT PAVING CO. 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 6300.00000 6300.00]  15000.00000 15000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 150000000 9000.00] 1940.00000 11640.00]
FIELD OFFICE, A | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  36000.00000 36000.00]  50000.00000 50000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  14400.00000 14400.00]  20000.00000 20000.00]
CLEARING RIGHT OF WAY I I |
0008 202-02240 55.700 SYS | 56.00000 3119.20] 25.00000 1392.50]
PAVEMENT REMOVAL I | |
0009 202-02279 290.000 LFT | 5.70000 1653.00] 8.00000 2320.00]
CURB AND GUTTER, REMOVE | | |
0010 202-51330 LUMP |  55000.00000 55000.00] 210000.00000 210000.00]
PRESENT STRUCTURE, REMOVE | | |
0011 202-52710 238.700 SYS | 7.50000 1790.25] 19.00000 4535.30]
SIDEWALK, CONCRETE, REMOVE I I |
0012 203-02000 182.000 CYS | 45_20000 8226.40]| 16.00000 2912.00]
EXCAVATION, COMMON | | |
0013 203-02070 1725.000 CYS | 7.00000 12075.00] 26.00000 44850.00]
BORROW I I |
0014 203-51223 114.000 CYS | 65.00000 7410.00] 27.00000 3078.00]
EXCAVATION, WATERWAY | I |
0015 205-06933 9.000 EACH | 70.00000 630.00] 225.00000 2025.00]
TEMPORARY DITCH INLET PROTECTION I I |
0016 205-06937 560.000 LFT | 1.30000 728.00] 3.00000 1680.00]
TEMPORARY SILT FENCE I I |
0017 206-51235 LUMP |  40092.25000 40092.25] 1.00000 1.00]
COFFERDAM I I |
0018 207-08263 1586.000 SYS | 13.00000 20618.00] 10.00000 15860.00]
I I |

SUBGRADE TREATMENT, TYPE IA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 581 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 797,024 .97 ROUTE :
CALL ORDER : 581 CONTRACT ID : B -28642-A COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE : Standard
| 4 ) 35-1917625 1C 5 ) 35-1151771 1(C )
|[MILESTONE CONTRACTORS, L.P. |JCALUMET ASPHALT PAVING CO. 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0019 211-07454 1018.400 CYS | 34.00000 34625.60] 27.00000 27496.80]
STRUCTURE BACKFILL | | |
0020 301-07448 40.000 TON | 60.00000 2400.00] 83.00000 3320.00]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0021 402-07434 95.000 TON | 95.00000 9025.00] 100.00000 9500.00]
HMA SURFACE, TYPE C | | |
0022 402-07439 155.000 TON | 62.00000 9610.00] 60.00000 9300.00]
HMA INTERMEDIATE, TYPE C | | |
0023 402-07442 835.000 TON | 48.00000 40080.00] 53.00000 44255 _00]
HMA BASE, TYPE C | | |
0024 406-05521 3300.000 SYS | 0.19000 627.00] 0.05000 165.00]
ASPHALT FOR TACK COAT | | |
0025 601-01522 3.000 EACH | 1900.00000 5700.00] 1560.00000 4680.00]
GUARDRAIL TRANSITION TYPE TGB | | |
0026 601-94689 3.000 EACH | 2300.00000 6900.00] 2310.00000 6930.00]
GUARDRAIL END TREATMENT, OS | | |
0027 601-99105 25.000 LFT | 21.00000 525.00] 18.00000 450.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0028 604-07901 32.400 SYS | 190.00000 6156.00] 125.00000 4050.00]
CURB RAMP, CONCRETE, G | | |
0029 604-91531 332.000 SYS | 38.00000 12616.00] 43.00000 14276.00]
SIDEWALK, CONCRETE, 4 IN. | | |
0030 605-06150 728.600 LFT | 24 .00000 17486.40] 24 .00000 17486.40]
CURB AND GUTTER, C, CONCRETE | | |
0031 610-07488 25.000 TON | 148.00000 3700.00] 270.00000 6750.00]
HMA FOR APPROACHES, TYPE C | | |
0032 615-06490 14.000 EACH | 130.00000 1820.00] 124 .00000 1736.00]
RIGHT OF WAY MARKER | | |
0033 616-02320 590.000 SYS | 3.75000 2212.50] 5.00000 2950.00]
GEOTEXTILES | | |
0034 616-05688 605.000 TON | 29.00000 17545.00] 45.00000 27225.00]
RIPRAP, CLASS 1 | | |
0035 621-01004 2.000 EACH | 500.00000 1000.00] 500.00000 1000.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0036 621-06545 0.100 TON | 310.00000 31.00] 2000.00000 200.00]
FERTILIZER | | |
0037 621-06557 24.000 LBS | 3.00000 72.00] 5.00000 120.00]
| | |

SEED MIXTURE, T



STRUCTURE, PRECAST THREE-SIDED, 312

IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 581 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 797,024 .97 ROUTE :
CALL ORDER : 581 CONTRACT ID : B -28642-A COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE : Standard
1C 4 ) 35-1917625 1C 5 ) 35-1151771 1(C )
|[MILESTONE CONTRACTORS, L.P. |JCALUMET ASPHALT PAVING CO. 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0038 621-06565 0.600 TON | 355.00000 213.00] 520.00000 312.00]
MULCHING MATERIAL | | |
0039 621-06567 5.200 KkGAL | 1.00000 5.20] 15.00000 78.00]
WATER | | |
0040 621-06575 1425.000 SYS | 3.00000 4275.00] 12.00000 17100.00]
SODDING, NURSERY | | |
0041 702-93722 52.000 CYS | 275.00000 14300.00] 500.00000 26000.00]
CONCRETE, C | | |
0042 703-06029 10198.000 LBS | 1.00000 10198.00] 1.20000 12237.60]
REINFORCING BARS, EPOXY COATED | | |
0043 706-01268 31.000 LFT | 255.00000 7905.00] 250.00000 7750.00]
HANDRAIL, ALUMINUM | | |
0044 706-06349 60.000 LFT | 105.00000 6300.00] 95.00000 5700.00]
RAILING, TX | | |
0045 706-06372 4.000 EACH | 1955.00000 7820.00] 1900.00000 7600.00]
CONCRETE BRIDGE RAILING TRANSITION, TTX | | |
0046 709-51821 LUMP | 1200.00000 1200.00] 870.00000 870.00]
SURFACE SEAL | | |
0047 715-05048 53.000 LFT | 30.00000 1590.00] 45.00000 2385.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0048 715-05149 98.000 LFT | 33.00000 3234.00] 43.00000 4214 .00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0049 715-05152 275.000 LFT | 26.00000 7150.00] 55.00000 15125.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0050 715-46010 2.000 EACH | 700.00000 1400.00] 700.00000 1400.00]
PIPE END SECTION, 18 IN. | | |
0051 720-01092 3.000 EACH | 2800.00000 8400.00] 5300.00000 15900.00]
MANHOLE, J15, MODIFIED | | |
0052 720-04682 3.000 EACH | 1450.00000 4350.00] 4000.00000 12000.00]
INLET, INLET, RJ1 | | |
0053 720-45265 2.000 EACH | 1100.00000 2200.00] 5200.00000 10400.00]
PIPE CATCH BASIN, 15 IN. | | |
0054 720-98174 3.000 EACH | 2230.00000 6690.00] 3800.00000 11400.00]
INLET, B15 | | |
0055 720-98555 1.000 EACH | 2300.00000 2300.00] 3800.00000 3800.00]
INLET, Ci15 | | |
0056 723-06660 98.800 SYS | 655.00000 64714.00] 440.00000 43472 .00]
WINGWALL | | |
0057 723-08569 64.000 LFT | 2600.00000 166400.00] 3500.00000 224000.00]
| | |
| | |

X 146 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 581 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 797,024 .97 ROUTE :
CALL ORDER : 581 CONTRACT ID : B -28642-A COUNTIES : JOHNSON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE : Standard
1C 4 ) 35-1917625 1C 5 ) 35-1151771 1(C )
|[MILESTONE CONTRACTORS, L.P. |JCALUMET ASPHALT PAVING CO. 1 |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0058 728-98377 LUMP | 1600.00000 1600.00] 1570.00000 1570.00]
MASONRY COATING | | |
0059 801-04308 9.000 EACH | 275.00000 2475.00] 165.00000 1485.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0060 801-06625 7.000 EACH | 165.00000 1155.00] 125.00000 875.00]
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801-06640 4.000 EACH | 185.00000 740.00] 175.00000 700.00]
CONSTRUCTION SIGN, A | | |
0062 801-06645 2.000 EACH | 60.00000 120.00] 50.00000 100.00]
CONSTRUCTION SIGN, B | | |
0063 801-06775 LUMP | 2200.00000 2200.00] 2000.00000 2000.00]
MAINTAINING TRAFFIC | | |
0064 801-07118 48.000 LFT | 16.00000 768.00] 14.00000 672.00]
BARRICADE, 111-A | | |
0065 801-07119 48.000 LFT | 16.00000 768.00] 17.00000 816.00]
BARRICADE, 111-B | | |
0066 802-05701 20.000 LFT | 12.00000 240.00] 17.00000 340.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0067 802-76025 4.500 SFT | 40.00000 180.00] 46.00000 207.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0068 808-06713 52.000 LFT | 1.10000 57.20] 2.00000 104.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0069 808-06714 860.000 LFT | 1.10000 946.00] 1.25000 1075.00]
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0070 808-75340 2.000 EACH | 335.00000 670.00] 560.00000 1120.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, RXR | | |
SECTION TOTALS | $ 721,740.00] $ 999,994.60] $
------------------------------------------ -
CONTRACT TOTALS | $ 721,740.00] $ 999,994.60] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 585 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  294,909.00 ROUTE : 75
CALL ORDER : 585 CONTRACT ID : B -28731-B COUNTIES : CARROLL
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 10/13/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1841931 VENUS PAINTING COMPANY $ 173,380.00 100.0000%
2 35-1778430 SPANOS, N._I. PAINTING, INC. $ 229,174.60 132.1805%
IC 1 ) 35-1841931 IC 2 ) 35-1778430 1C )
[VENUS PAINTING COMPANY ISPANOS, N_1. PAINTING, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
SECTION 0001  BRIDGE PAINTING
| | |
0001 105-06845 LUMP | 97.00000 97.00] 10.00000 10.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 4.000 MOS | 1000.00000 4000.00] 1200.00000 4800.00]
FIELD OFFICE, B I I |
0003 105-08520 2.000 EACH | 100.00000 200.00] 150.00000 300.00]
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 8.000 MOS | 300.00000 2400.00] 100.00000 800.00]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES I | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  20000.00000 20000.00]  10000.00000 10000.00]
MOBILIZATION AND DEMOBILIZATION | I |
0009 619-05926 LUMP | 1000.00000 1000.00]  30000.00000 30000.00]
ENVIRONMENTAL CONTROL , STR. NO. 1 I I |
0010 619-51859 LUMP |  30000.00000 30000.00]  97000.00000 97000.00]
PAINT STEEL BRIDGE , STR. NO. 1 I I |
0011 619-61000 LUMP | 110000.00000 110000.00]  80000.00000 80000.00]
CLEAN STEEL BRIDGE , STR. NO. 1 I I |
0012 709-51821 LUMP | 300.00000 300.00] 500.00000 500.00]
SURFACE SEAL , STR. NO. 1 | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 585 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 294,909.00 ROUTE : 75
CALL ORDER : 585 CONTRACT ID : B -28731-B COUNTIES : CARROLL
LETTING DATE : 07/19/06 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE :

( 1 ) 35-1841931
v

IC 2 ) 35-1778430
ENUS PAINTING COMPANY IS
|

|
PANOS, N.1. PAINTING, INC. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0013 801-04308 10.000 EACH | 10.00000 100.00] 78.00000 780.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0014 801-06625 24.000 EACH | 100.00000 2400.00] 60.00000 1440.00]
DETOUR ROUTE MARKER ASSEMBLY | | |
0015 801-06640 28.000 EACH | 30.00000 840.00] 5400000 1512.00]
CONSTRUCTION SIGN, A | | |
0016 801-06775 LUMP | 600.00000 600.00] 1000.00000 1000.00]
MAINTAINING TRAFFIC I I |
0017 801-07118 72.000 LFT | 10.00000 720.00] 6.95000 500.40]
BARRICADE, 111-A I I |
0018 801-07119 72.000 LFT | 10.00000 720.00] 7.35000 529.20]
BARRICADE, 111-B I | |
SECTION TOTALS I $ 173,380.00] $ 229,174.60] $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/11/06
PAGE : 591 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,643,345.24 ROUTE :
CALL ORDER : 591 CONTRACT ID : B -28845-A COUNTIES : HAMILTON MARITON
LETTING DATE : 07/19/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 05/11/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1917625 MILESTONE CONTRACTORS, L.P. $ 3,316,000.00 100.0000%
2 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 3,649,859.00 110.0681%
3 35-1128289 BEATY CONSTRUCTION, INC. $ 4,192,767.00 126.4405%
( 1 ) 35-1917625 IC 2 ) 05-0558668 1IC 3 ) 35-1128289
MILESTONE CONTRACTORS, L.P. |WEDDLE BROTHERS HIGHWAY GROU |BEATY CONSTRUCTION, INC.

|
LINE NO /7 ITEM CODE 7/ ALT |
|

| |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 DESIGN BUILD, BRIDGE REPLACEMENT
| | |
0001 104-05404 LUMP | 3316000.00000 3316000.00] 3649859.00000 3649859.00] 4192767 .00000 4192767.00
DESIGN/BUILD | | |
SECTION TOTALS | $ 3,316,000.00] $ 3,649,859.00] $ 4,192,767.00
—————————————————————————————————————————— gy
|

CONTRACT TOTALS $ 3,316,000.00] $ 3,649,859.00] $ 4,192,767.00




